Date: September 7, 2016
Project No.: 84062.13

Schedule I: Utilities

Skyview Ridge Subdivision, Phase Il - Platted Streets

to Provide Water, Sanitary Sewer, Storm Drain, and Street Improvements

Includes Lots 5-9, Block 1, Lot 1, Block 3, Lot 1, Block 4, Lot 1, Block 5,

Engineer's Opinion of Probable Cost

for

Estimate Based on Preliminary Plat Layout Only

Lot 1, Block 6, Lot 1, Block 7 and Lot 1, Block 8

ltem No. Quantity Unit Description Unit Price Subtotal
101 1 LS Mobilization and Insurance $106,986.75 $106,986.75
102 3 EA Connect to Ex. 8-inch Sanitary Sewer Stub $4,500.00 $13,500.00
103 23 EA Basic Sanitary Manhole $3,500.00 $80,500.00
104 115 VF Extra Depth Sanitary Sewer Manhole $95.00 $10,925.00
105 5,434 LF 8-inch Sanitary Sewer Main $40.00 $217,360.00
106 55 EA 6-inch Sanitary Sewer Service $800.00 $44,000.00
107 1,540 LF 6-inch Sanitary Sewer Service pipe $25.00 $38,500.00
108 9 EA 8-inch PVC Sanitary Sewer Cap $150.00 $1,350.00
109 3 EA Connect to 8-inch Water Main Stub $2,500.00 $7,500.00
110 5,290 LF 8-inch Water Main $35.00 $185,150.00
111 26 EA 8-inch Gate Valve $1,500.00 $39,000.00
112 1 EA 8-inch Cross $850.00 $850.00
113 7 EA 8-inch Tee $750.00 $5,250.00
114 12 EA 8X8Xé6-inch Tee $750.00 $9,000.00
115 11 EA 8-inch Bend $550.00 $6,050.00
116 12 EA Fire Hydrant Assembly (inc. valve & piping) $4,500.00 $54,000.00
117 50 EA T1-inch Water Sercice on 8-inch Main $1,100.00 $55,000.00
118 5 EA 4-inch Water Service (inc. valve, piping ) $1,800.00 $9,000.00
119 7 EA 2-inch Temporary Blowoff $2,000.00 $14,000.00
120 7 EA 8-inch Plug & Thrust $500.00 $3,500.00
121 3 EA Connectto Ex. 21-inch Strom Drain Stub $3,000.00 $9,000.00
122 17 EA Storm Drain Manhole $4,000.00 $68,000.00
123 85 VF Exira Depth Manhole $95.00 $8,075.00
124 900 LF 24-inch Storm Drain Pipe $80.00 $72,000.00
125 1,948 LF 21-inch Storm Drain Pipe $70.00 $136,360.00
126 1,121 LF 18-inch Storm Drain Pipe $60.00 $67,260.00
127 250 LF 15-inch Storm Drain Pipe $60.00 $15,000.00
128 359 LF 12-inch Storm Drain Pipe $40.00 $14,360.00
129 14 EA Curb Inlet $1,750.00 $24,500.00
130 1 EA 271-inch Storm Drain Cap $500.00 $500.00
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131 1 EA 18-inch Storm Drain Cap $500.00 = $500.00
132 5 EA 6-inch Storm Drain Service $600.00 = $3,000.00
133 2 EA Stormwater filtration manhole $25,000.00 = $50,000.00
134 2 EA Stormwater detention basins $75,000.00 = $150,000.00
135 140 LF 6-inch Storm Drain Service pipe $25.00 = $3,500.00
136 1 LS Traffic Control During Construction $10,000.00 = $10,000.00
Schedule | Subtotal = $1,533,476.75
Schedule Il: Streets
ltem No. Quantity Unit Description Unit Price Subtotal
201 1 LS Mobilization and Insurance $44,099.70 = $44,099.70
202 1 g Storm Water Management and $7,500.00 = $7,500.00
Erosion Control
203 8,331 CY Unclassified Excavation - Streets $8.00 = $66,648.00
204 6,955 CY 1-1/2-inch Base Gravel (12-inch thick) $22.00 = $153,010.00
205 10,354 LF Curb and Gutter $11.00 = $113,894.00
206 540 SF Accessibility Ramp $7.00 = $3,780.00
207 20 EA Truncated Dome Panels $150.00 = $3,000.00
208 17,647 SY Asphalt Surface Course (3-inch Section) $12.00 = $211,764.00
209 12 EA Monument and box $500.00 = $6,000.00
210 5 EA Street Name Sign with Post $400.00 = $2,000.00
211 1 LS Yellow Epoxy Curb Paint $400.00 = $400.00
212 3 EA 16-unit Gang Mailbox with pad $4,500.00 = $13,500.00
213 3 EA Relocate Road closed sign & Delineator $500.00 = $1,500.00
214 1 LS Traffic control during construction $5,000.00 = $5,000.00
Schedule Il Subtotal = $632,095.70
Construction Subtotal = $2,165,572.45
Construction Subtotal Plus Contingency = $2,490,408.32
Administrative Fees
Engineering Design 7.50% = $186,780.62
Construction Admin & Inspection 7.00% = $174,328.58
construction staking 1.50% = $37,356.12
Materials testing 1.50% = $37,356.12
City of Billings Private contract fee 3.50% = $87,164.29
Administrative Fees Subtotal = $522,985.75
Construction Total and Administrative Fees = $3,013,394.06
Total Net Lot Square Footage = 1,395,662 SF
Notes:
Quantity estimates based on Preliminary plat layout only - not on actual design
Mobilization and Insurance based on percentage of total schedule cost 7.5 %
Construction contingency 15 %

All items are complete and in place.

Sanderson Stewart cannot warrant that any opinions of probable cost provided by Sanderson Stewart will not vary from actual
costs incurred by the client. Sanderson Stewart has no control over the cost or availability of labor, equipment, materials, or over
market conditions or the Contractor’s method of pricing. Sanderson Stewart makes no warranty, express or implied, that the bids
or the negotiated cost of the work will not vary from Sanderson Stewart’s opinion of probable cost.
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